
Preparation of the Bay-Delta ConsePvation Strategy

Need: CALFED is preparing a Multiple Species Conservation Strategy that will meet the need of
complying with the state and federal endangered species laws. There is a need to ensure
incorporation and implementation of the ERPP within the conservation strategy in a timely and
sequential fashion.

Specific Tasks:

Task 1. Compile information on the demographic/life history requirements of the
species found within the legal Delta. Contractor should include sources such as existing
species recovery plans, literature, grey literature and discussion with species experts.

Task 2. Identify ERPP habitats and ecological processes which meet species
requirements. Using the information from task 1., contractor should provide a matrix which
shows the relation of the species’ requirements to habitat types and ecological processes from
the ERPP.

a. Which actions benefit the species, prioritized and quantified (if possible).
b. Do those actions in (a) above, have any detrimental affect on any other’species,

quantified (if    possible).

Task 2(a). Develop a matrix which lists the ERPP objectives and targets, the actions
necessary to achieve the targets, the species which would benefit and the species that
would be detrimentally affected, if any.

---~Task 3. Identify areas of ERPP deficiencies in meeting species requirements. Using the
ERPP objectives and targets for the Delta, where and/.or how do those objectives fall short of
conserving the species.

Task 4. Provide recommendations for revisions to the ERPP targets or actions that
would remedy the shortfalls, where feasible.

Task 5. Where revising the ERPP is infeasible, determine how other conservation
measures could remedy the shortfalls. Using recovery plans, other conservation planning
efforts, and species expert opinion, quantify what habitat/process is necessary to Conserve the
covered species, its present status, its nexus to ERPP projects, and the most feasible way of
obtaining/implementing it.

Task 5. ’ Prioritize habitat protection/restoratiop/enhancement. Using information from
stakeholders, scientists, agency staff and CALFED staff, the contractors should prioritize the
need for habitat protection/restoration/enhancement based on the level of species
endangerment, potential threat of habitat loss/direct mortality, priorities set by existing
recovery/conservation plans, and on CALFED Program’s focus (Delta solution).

Task 6. Determine which ERPP objectives best meet the prioritized habitat needs.
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Task 7. Develop a schedule of ERPP project implementation that provides the habitat
requirements necessary to initiate recovery of the high priority species. Contractor would
develop a matrix which indicates the relationship of tasks 2, 3, 5, and 6 above. Contractor will
develop a GIS that depicts the juxtaposition of ERPP projects to other ERPP projects, and to
existing protected habitats. GIS layers will be developed that visually demonstrate the level of
habitat quantity and quality attained through the implementation of ERPP and how that level
meets recovery requirements.
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